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This DocuSign contains the Construction Contract (“Contract”) between your company and the City of 
Palm Coast for the ITB-SWE-26-48, known as the Multi-Site Stormwater Pipe Rehabilitation & 
Replacement – SITE #2 Project.  

 
 
Please DocuSign where indicated and please include your Company’s Project Superintendent’s name 
where indicated.  
 
In addition to the Contract, the following must be provided with the Contract: (please attach where 
indicated below) 
 

• Copy of Certificate of Liability, listing the City as additional insured, in the amounts as indicated 
in the original Invitation to Bid documents 

 
 

  

• Copy of Payment and Performance Bonds 
 
 
Once we receive the completed DocuSign back with the required attachments, I will review the 
attachments and let you know whether they are acceptable.  Once I confirm with you that the Payment 
and Performance Bonds are acceptable, please record them with Flagler County Clerk’s office and return 
the recorded original bonds to my attention at the address above. Once the Contract completes our 
signature approval process, a completed fully executed copy will be returned via DocuSign to you for 
your records.   
 
The term of the Contract is thirty (30) consecutive calendar days from Notice to Proceed 
Commencement Date to Substantial Completion with an additional thirty (30) consecutive calendar days 
from Substantial to Final Completion.  Please note that liquidated damages do apply to this Contract and 
will be assessed at $1,000.00 per day for each day the project extends beyond Substantial Completion, 
and an additional $250.00 per day for each day the project extends beyond Final Completion.   
 
At the conclusion of the project, a 2-year Material & Workmanship Bond will be required in the amount 
of 10% of the total project cost as outlined in the final Payment Application.   
 
If you should have any questions, please don’t hesitate to contact me at any time.   
 
Sincerely,  

Shannon Nolan  
Shannon Nolan 
Procurement Coordinator 

Docusign Envelope ID: 2AE8CA83-0AC0-84F9-8361-CF668F47A886Docusign Envelope ID: AD9BB263-D1AC-8D87-8121-F7614DB89936



ITB-SWE-26-48 Page 1    Multi-Site Stormwater Pipe Rehabilitation & Replacement 

CONSTRUCTION CONTRACT 

THIS CONSTRUCTION CONTRACT is dated as of the ______ day of______________, 2026, by 
and between AMERICAN CIVIL CONSTRUCTION, INC., duly authorized to conduct business in the State of 
Florida, whose address is 77 Hargrove Grade, Palm Coast, FL 32137 hereinafter called the 
"CONTRACTOR", and THE CITY OF PALM COAST, a political subdivision of the State of Florida, whose 
address is 160 Lake Avenue, Palm Coast, Florida  32164, hereinafter called the "CITY".  CITY and 
CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows: 

W I T N E S S E T H: 

Section 1.  Work.  CONTRACTOR shall complete all Work as specified or indicated in the Contract 
Documents.  The Work is generally described as follows: 

Furnish all labor, materials, equipment, supervision, transportation, permitting, maintenance of traffic, 
and restoration necessary to complete multiple stormwater pipe replacement projects at various 
locations throughout the City of Palm Coast. 

The Project for which the Work under the Contract Documents is a part is identified as: 

PIPE REPLACEMENT SERVICES: SITE #2, 164 Rolling Sands Drive 

Section 2.  Engineer. 

(a) ENGINEER OF RECORD as named in the Contract Documents shall mean City of Palm
Coast. 

(b) Construction Engineering "CE" (post design services) is the CITY’s Engineer or the CITY's
contracted consultant for construction engineering services.  According to the Contract Documents, "CE" 
shall mean City of Palm Coast.  

Section 3. Contract Time. 

(a) All provisions regarding Contract Time are essential to the performance of this Contract.

(b) The Work shall be substantially completed as described in subsection Project Manual ITB-
SWE-26-48 14.13 of the General Conditions (“General Conditions”), within thirty (30) calendar days 
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beginning on the date of commencement as provided in subsection 2.2 of the General Conditions.  The 
Work shall be finally completed, ready for Final Payment in accordance with subsection 14.9 of the 
General Conditions, within thirty (30) calendar days after the actual date of Substantial Completion. 

(c) The parties acknowledge that the Contract Time provided in this Section includes 
consideration of adverse weather conditions common to Central Florida including the possibility of 
hurricanes and tropical storms. 

(d) Float time is allocated specifically to the CONTRACTOR's responsibility for coordination of 
utility relocations by subsection 12.1.1.1.3 of the General Conditions is included in the Contract Time 
provided by this Section.  The CITY will not consider any Contract Time extensions related to utility 
coordination matters including, but not limited to, utility relocations and conflicts, unless the utility 
relocation delays exceed the float time allowed by subsection 12.1.1.1.3 and also extend the Project 
Schedule’s Critical Path.   

(e) In the event that the Work requires phased construction, then multiple points of Substantial 
Completion may be established in the Supplementary Conditions. 

  

Section 4.  Contract Price. 

 (a) CITY shall pay CONTRACTOR for performance of the Work in accordance with the 
Contract Documents on the basis of the Total Bid (original Contract Price).  The CONTRACTOR's total 
compensation is NINETY-FIVE THOUSAND FORTY DOLLARS AND FIFTY-EIGHT CENTS ($95,040.58) 
subject only to increases or decreases made in strict conformance with the Contract Documents.  

(b) CONTRACTOR agrees to accept the Contract Price as full compensation for doing all 
Work, furnishing all Materials, and performing all Work embraced in the Contract Documents; for all loss 
or damage arising out of performance of the Work and from the action of the elements or from any 
unforeseen or unknown difficulties or obstructions which may arise or be encountered in the 
prosecution of the Work until the Final Acceptance; and for all risks of every description connected with 
the Work.  

(c) The CONTRACTOR acknowledges that CONTRACTOR studied, considered, and included 
in CONTRACTOR's Total Bid (original Contract Price) all costs of any nature relating to: (1) performance 
of the Work under Central Florida weather conditions; (2) applicable law, licensing, and permitting 
requirements; (3) the Project site conditions, including but not limited to, subsurface site conditions; (4) 
the terms and conditions of the Contract Documents, including, but not limited to, the indemnification, 
direct purchase of materials and no damage for delay provisions of the Contract Documents.  

(d) The CONTRACTOR acknowledges that performance of the Work will involve significant 
Work adjacent to, above, and in close proximity to Underground Facilities including utilities which will 
require the support of active utilities, as well as, the scheduling and sequencing of utility installations, 
and relocations (temporary and permanent) by CONTRACTOR. 

  (1) In addition to the acknowledgments previously made, the CONTRACTOR 
acknowledges that the CONTRACTOR's Total Bid (original Contract Price) specifically considered and 
relied upon CONTRACTOR's own study of Underground Facilities, utilities in their present, relocated 
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(temporary and permanent) and proposed locations, and conflicts relating to utilities and Underground 
Facilities. 

  (2) The CONTRACTOR acknowledges that CONTRACTOR’s Total Bid (original 
Contract Price) considered and included all of CONTRACTOR's costs relating to CONTRACTOR's 
responsibilities to coordinate and sequence the Work of the CONTRACTOR with the Work of the CITY 
with its own forces, the work of other utility contractors and the work of others at the Project site. 

 

Section 5.  Payment Procedures.   

 (a) CONTRACTOR shall submit Applications for Payment in accordance with Section 14 of 
the General Conditions.  Applications for Payment will be processed by ENGINEER as provided in the 
General Conditions.  In the event an ENGINEER is not being utilized, Applications for Payment shall be 
forwarded to the CITY’s Finance Accounts Payable Department.    

(b) Progress Payments. CITY shall make progress payments on the basis of CONTRACTOR's 
Applications for Payment as recommended by ENGINEER, in accordance with Section 14 of the General 
Conditions.  

(c) Final Payment.  Upon Final Completion and acceptance of the Work in accordance with 
subsection 14.9.1 of the General Conditions, CITY shall pay the remainder of the Contract Price as 
provided in subsection 14.9.1 

(d) Taxes.  Taxes, customs and tariffs on commodities or contractual services purchased 
under this contract will not be assessed against the City of Palm Coast unless mandated by State or 
Federal Law. 

Section 6.  Retainage and Withholding Payment for Breach 

 (a) Retainage under the Contract Documents is held as collateral security to secure 
completion of the Work. 

 (b) CITY may withhold payment equal to the product of the number of Days after 
Substantial Completion and the amount of liquidated damages set forth in Section 9 of this Contract for 
CONTRACTOR’s material breach of contract where CONTRACTOR is behind schedule for Substantial 
Completion, and it is anticipated by CITY that the Work will not be completed within the Contract Time 
for Substantial Completion.  The City may, at the CITY'S discretion, withhold the liquidated damage 
amount from subsequent Progress Payments.  Any withheld payments held under this subsection shall 
be released to CONTRACTOR in the next Progress Payment following the ENGINEER's approval of a 
supplemental Progress Schedule demonstrating that the requisite progress will be regained and 
maintained as required by subsection 6.19.2 of the General Conditions. 

  

Section 7.  Contractor's Representations.  In order to induce CITY to enter into this Contract, 
CONTRACTOR makes the following representations: 
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 (a) CONTRACTOR has familiarized themselves with the nature and extent of the Contract 
Documents, Work, locality, weather, Purchasing and Contracts Procedures, and with all local conditions 
and federal, state, and local laws, utility locations, ordinances, rules, policies, and regulations that in any 
manner may affect cost, progress, or performance of the Work.  

(b) CONTRACTOR has studied carefully and considered in its Bid all reports of investigations 
and tests of subsurface and physical conditions of the site affecting cost, progress, scheduling, or 
performance of the Work.  

(c) CONTRACTOR has studied carefully and considered in its Bid the Plans and 
Specifications, performed necessary observations, examinations, and studied the physical conditions at 
the site related to Underground Facilities, utility installations, conflicts, re-locations (temporary and 
permanent) and all other Underground Facilities and utility related conditions of the Work and site that 
may affect cost, progress, scheduling, or any aspect of performance of the Work and that its Bid reflects 
all such conditions.  CONTRACTOR, by submitting its Bid and executing this Contract acknowledges the 
constructability of the Work under the Plans and Specifications.  CONTRACTOR by its study, excludes and 
releases the CITY from any implied warranties including but not limited to, those arising under the 
"Spearin Doctrine", that the Plans and Specifications are adequate to perform the Work.  

(d) CONTRACTOR has made or caused to be made examinations, investigations and tests 
and studies as he deems necessary for the performance of the Work at the Contract Price, within the 
Contract Time and in accordance with the other terms and conditions of the Contract Documents; and 
no additional examinations, investigations, tests, reports, or similar data are or will be required by 
CONTRACTOR for such purposes.  

(e) CONTRACTOR has correlated the results of all such observations, examinations, 
investigations, tests, reports and data with the terms and conditions of the Contract Documents.  

(f) CONTRACTOR has given ENGINEER written notice of all conflicts, errors, or discrepancies 
that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is 
acceptable to CONTRACTOR.  

(g) The CONTRACTOR declares and agrees that the approval or acceptance of any part of 
the Work or Material by the CITY, ENGINEER or any agent relating to compliance with the Contract 
Documents shall not operate as a waiver by the CITY of strict compliance with the terms and conditions 
of the Contract Documents. 

 (h) The CONTRACTOR declares and agrees that the CITY may require them to repair, 
replace, restore, or make all things comply with the Contract Documents including all Work or Materials 
which within a period of two (2) years from Acceptance by CITY are found to be Defective or fail in any 
way to comply with the Contract Documents.  The CONTRACTOR acknowledges that the above two (2) 
years repair, replace and restoration period is separate from and additional to CONTRACTOR's warranty 
that the Work has been completed in compliance with the Contract Documents.  The two (2) years 
repair, replace and restoration period is not a limitation upon CONTRACTOR's other warranties, Right-of-
Way Permit Bond and/or Material and Workmanship Bond. 
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(i) The CONTRACTOR's resident Superintendent at the Work site shall be: __________ and 
this Superintendent only shall be utilized by the CONTRACTOR unless otherwise approved by the CITY 
Project Manager and following the procedure indicated in the General Conditions.  

(j) CONTRACTOR has studied carefully and considered all permit requirements related to 
performance of the Work.  CONTRACTOR declares and agrees that all costs related to performing the 
Work in compliance with the requirements of all permits at the Contract Price are included in the 
Contract Price.  CONTRACTOR agrees that CONTRACTOR shall be solely responsible for payment of all 
fines and penalties of any nature assessed to the CONTRACTOR or CITY or both by any governmental 
entity, district, authority, or other jurisdictional entity relating to all permits required for performance of 
the Work.  

The CONTRACTOR acknowledges that the performance of this Contract may require one or 
more hauling, transportation, overweight, or oversize permits and/or compliance with CITY commercial 
hauling franchise requirements. The Contractor is solely responsible for identifying, obtaining, 
maintaining, and complying with all applicable permit and franchise requirements prior to and 
throughout the duration of the Contract. 

(k) CONTRACTOR acknowledges that the performance of the Work under the Contract 
Documents fulfills a CITY, CONTRACTOR, and public purpose.  To that end, CONTRACTOR agrees to 
respond to citizen complaints related to alleged damage caused by CONTRACTOR's performance of the 
Work within two (2) days of receipt of the complaint from citizens, ENGINEER, or the CITY.  The 
CONTRACTOR shall utilize the "Report of Unsatisfactory Materials and/or Service" form to respond 
separately to each complaint.  When a complaint is brought to the CONTRACTOR by a citizen, the 
CONTRACTOR shall identify the citizen and street address in the "Statement of Problem".  Responses 
and action taken by the CONTRACTOR shall specifically identify the problem specific actions taken.  
Generic statements such as "addressed the problem" are unacceptable.  If the CONTRACTOR fails to 
respond within two (2) days, then the CITY may take corrective action and deduct the actual costs of 
corrective action from subsequent Progress Payments or the retainage.  

(l) CONTRACTOR acknowledges that the CITY owned property obtained for performance of 
the Work within the project limits includes temporary construction easements.  In the event that the 
CONTRACTOR fails to perform the Work within the Contract Time, then CONTRACTOR shall be solely 
responsible for payment of all costs for additional or extended temporary construction easements.  The 
CONTRACTOR authorizes the CITY to deduct the actual costs of additional or extended temporary 
construction easements from subsequent Progress Payments or the retainage. 

 

Section 8.  Contract Documents.  The Contract Documents including the Bidding Documents and the Bid 
that was submitted by the CONTRACTOR for ITB-SWE-26-48 MULTI-SITE STORMWATER PIPE 
REHABILITATION & REPLACEMENT comprise the entire agreement between CITY and CONTRACTOR are 
made a part hereof and consist of the following: 

 (a) This Contract. 

 (b) Addenda. 
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 (c) Bid. 

 (d) American With Disabilities Act Affidavit. 

 (e) Performance Bond. 

 (f) Payment Bond. 

 (g) Material and Workmanship Bond and/or Right-of-Way Permit Bond 

 (h) Specifications. 

 (i) Technical Specifications Provided in these Contract Documents 

 (j) General Conditions. 

(k) Supplementary Conditions including any utility specific forms provided by the CITY's 
Utility Division. 

 (l) Notice To Proceed. 

 (m) Change Orders. 

 (n) Certificate of Substantial Completion. 

 (o) Certificate of Final Inspection and Completion 

 (p) Certificate of Engineer. 

 (q) CONTRACTOR's Release. 

 (r) Drawings and Plans. 

 (s) Supplemental Agreements. 

 (t) CONTRACTOR's Waiver of Lien (Partial) 

 (u) CONTRACTOR's Waiver of Lien (Final and Complete) 

 (v) Subcontractor/Vendor's Waiver of Lien (Final and Complete) 

 (w) Consent of Surety to Final Payment 

 (x) Instructions to Bidders 

 (y) CONTRACTOR's Insurance Requirements, Certificate, and Insurance Policies  

There are no Contract Documents other than those listed above in this Section 8.  The Contract 
Documents may only be altered, amended, or repealed by a modification as provided in the General 
Conditions. 

 

Section 9.  Liquidated Damages. 
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 (a) The CITY and CONTRACTOR recognize that time is essential to the performance of this 
Contract and CONTRACTOR recognizes that the CITY and its traveling public will suffer financial loss if 
the Work is not substantially completed as described in subsection 14.13 of the General Conditions 
within the time specified below, plus any extensions thereof allowed in accordance with Section 12 of 
the General Conditions.  The parties also recognize the delays, expense and difficulties involved in 
proving in a legal or alternative dispute resolution proceeding the damages resulting from 
inconvenience to the traveling public including traffic loading, intersection operations, costs for time, 
costs of fuel and costs for some environmental impacts (excluding actual delay damages which may 
include, but are not limited to, engineering fees and inspection costs) suffered by the CITY if the Work is 
not completed on time.  Accordingly, CONTRACTOR and CONTRACTOR's Surety agree to pay CITY as 
liquidated damages, and not as a penalty, ONE THOUSAND and No/100 DOLLARS ($1000.00) per Day 
for each Day CONTRACTOR exceeds the Contract Time for Substantial Completion until the Work is 
Substantially Complete.  It is agreed that if this Work is not Finally Completed in accordance with the 
Contract Documents, the CONTRACTOR shall pay the CITY as liquidated damages for delay, and not as a 
penalty, one-fourth (1/4) of the rate set forth above.  

(b) The CONTRACTOR shall pay or reimburse, in addition to the liquidated damages 
specified herein, the CITY's actual damages which may include but are not limited to expenses for 
engineering fees and inspection costs arising from CONTRACTOR's failure in meeting either or both the 
Substantial Completion and Final Completion dates.  

(c) The liquidated damages provided in this Section are intended to apply even if 
CONTRACTOR is terminated, in default, or if the CONTRACTOR has abandoned the Work. 

 

Section 10.  Miscellaneous. 

 (a) Terms used in this Contract which are defined in Section 1 of the General Conditions 
shall have the meanings indicated in the General Conditions.  

(b) No assignments by a party hereto of any rights under or interests in the Contract 
Documents will be binding on another party hereto without the written consent of the party sought to 
be bound and any such assignment shall be void and of no effect; and specifically, but without 
limitation, monies that may become due and monies that are due may not be assigned without such 
consent (except to the extent that the effect of this restriction may be limited by law), and unless 
specifically stated to the contrary in any written consent to an assignment, no assignment will release or 
discharge the assignor from any duty or responsibility under the Contract Documents.   

 (c) CITY and CONTRACTOR each binds themselves, their partners, successors, assigns and 
legal representatives to the other party hereto, his partners, successors, assigns and legal 
representatives in respect to all covenants, agreements and obligations contained in the Contract 
Documents. 

 

Section 11.  Contractor's Specific Consideration.  In consideration of the CONTRACTOR's indemnity 
agreements as set out in the Contract Documents, CITY specifically agrees to pay the CONTRACTOR the 
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sum of TWO HUNDRED FIFTY AND NO/100 DOLLARS ($250.00) or ONE PERCENT (1%) OF THE CONTRACT 
SUM WHICHEVER IS GREATER.  The CONTRACTOR acknowledges receipt of the specific consideration for 
CONTRACTOR's indemnification of CITY and that the specific consideration is included in the original 
Contract Price allocated by CONTRACTOR among all pay items - receipt of which is acknowledged. 

  

Section 12.  Notices.  Whenever either party desires to give notice unto the other including, but not 
limited to, Contract Claims, it must be given by written notice, hand delivered, signed and dated for 
receipt or sent by certified United States mail, with return receipt requested, addressed to the party for 
whom it is intended at the place last specified and the place for giving of notice shall remain such until it 
shall have been changed by written notice in compliance with the provisions of this Section.  For the 
present, the parties designate the following as the respective places for giving of notice, to wit: 

 

TO CONTRACTOR:     TO CITY:   

Robert W. Ackley, Jr.     City Manager 

American Civil Construction, Inc.   City of Palm Coast 

77 Hargrove Grade     160 Lake Avenue 

Palm Coast, FL 32137      Palm Coast, Florida  32164 

 

Section 13.  Conflict of Interest.  

 (a)  The CONTRACTOR agrees that it will not engage in any action that would create a conflict of 
interest in the performance of its obligations pursuant to this Contract with the CITY or which would 
violate or cause others to violate the provisions of Part III, Chapter 112, Florida Statutes, relating to 
ethics in government and the CITY’s Personnel Policies.  

(b) The CONTRACTOR hereby certifies that no officer, agent, or employee of the CITY has 
any material interest (as defined in Section 112.312 (15), Florida Statutes, as over five percent (5%) 
either directly or indirectly, in the business of the CONTRACTOR to be conducted here, and that no such 
person shall have any such interest at any time during the term of this Contract.  

(c) Pursuant to Section 216.347, Florida Statutes, the CONTRACTOR hereby agrees that 
monies received from the CITY pursuant to this Contract will not be used for the purpose of lobbying the 
Legislature or any other State or Federal Agency. 

 

Section 14.  Material Breaches of Contract. 

 (a) The parties recognize that breaches of the Contract Documents may occur and that 
remedies for those breaches may be pursued under the Contract Documents.  The parties further 
recognize that the safety of the traveling public is of paramount concern.  Therefore, the parties agree 
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that any breach of the Contract Documents related to life safety, including but not limited to, the 
maintenance of traffic requirements of the Contract Documents, shall be considered a material breach 
of the Contract Documents.  

(b) Upon a material breach of the Contract Documents related to life safety, as determined 
by ENGINEER, the ENGINEER shall issue a stop work order suspending the Work or any specific portion 
of the Work until the conditions are corrected.  If the life safety conditions giving rise to the stop work 
order are not corrected within a reasonable time, as determined by ENGINEER, then the material breach 
shall entitle CITY to terminate this Contract.  The recognition of breaches of the provisions of the 
Contract Documents related to life safety as material breaches shall not be construed as a limitation on 
other remedies for breaches or material breaches of the Contract Documents. 

 

Section 15.  E-Verify Registration and Use 

 Effective January 1, 2021, public and private employers, contractors, and subcontractors must 
require registration with, and use of the E-verify system in order to verify the work authorization status 
of all newly hired employees. Contractor acknowledges and agrees to utilize the U.S. Department of 
Homeland Security’s E-Verify System to verify the employment eligibility of: 

(a) All persons employed by Contractor to perform employment duties within Florida during the 
term of the contract; and 

(b) All persons (including subvendors/subsconsultants/subcontractors) assigned by Contractor 
to perform work pursuant to the contract with the City. The Contractor acknowledges and 
agrees that use of the U.S. Department of Homeland Security’s E-Verify System during the 
term of the contract is a condition of the contract with the City of Palm Coast. 

By entering into this Agreement, the Contractor becomes obligated to comply with the provisions of 
Section 448.05, F.S. (2023), “Employment Eligibility,” as amended from time to time. This includes, but is 
not limited to, utilization of the E-Verify System to verify the work authorization status of all newly hired 
employees, and requiring all subcontractors to provide an affidavit to Contractor attesting that the 
subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. Contractor 
agrees to execute the same affidavit and to maintain a copy of such affidavits for the duration of this 
Agreement. Failure to comply with this paragraph will result in the termination of this Agreement as 
provided in Section 448.095, F.S. (2023), as amended, and the Contractor will not be awarded a public 
contract for at least one (1) year after the date on which the Agreement was terminated. Contractor will 
also be liable for any additional costs to City incurred as a result of the termination of this Agreement in 
accordance with this section. 

 

Section 16.  Scrutinized Companies. Contractor hereby certifies that it: a) has not been placed on the 
Scrutinized Companies that Boycott Israel List, nor is engaged in a boycott of Israel; b) has not been 
placed on the Scrutinized Companies with Activities in Sudan List nor the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List; and c) has not been engaged in business operations in 
Cuba or Syria. If City determines that Contractor has falsely certified facts under this paragraph or if 
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Contractor is found to have been placed on the Scrutinized Companies Lists or is engaged in a boycott of 
Israel after the execution of this Contract, City will have all rights and remedies to terminate this 
Contract consistent with Section 287.135, F.S., as amended. The City reserves all rights to waive the 
certifications required by this paragraph on a case-by-case exception basis pursuant to Section 287.135, 
F.S., as amended. 

 

 

Section 17.  Contractor Preference. Pursuant to Section 287.05701, F.S., the City cannot give preference 
to a Contractor based on the Contractor’s social, political, or ideological interests such as: 

 (a) The Contractor’s political opinions, speech, or affiliations; 
 (b) The Contractor’s religious beliefs, religious exercise, or religious affiliations; 

(c) The Contractor’s lawful ownership of a firearm; 
(d) The Contractor’s lawful engagement in lawful manufacture, distribution, sale, purchase, or 
use of firearms or ammunition; 
(e) The Contractor’s engagement in the exploration, production, utilization, transportation, sale, 
or manufacture of fossil fuel-based energy, timber, mining, or agriculture; 
(f) The Contractor’s support of the state or federal government in combating illegal immigration, 
drug trafficking, or human trafficking; 
(g) The Contractor’s engagement with, facilitation of, employment by, support of, business 
relationship with, representation of, or advocacy for any person described herein; 
(h) The Contractor’s failure to meet or commit to meet, or expected failure to meet, any of the 
following as long as such Contractor is in compliance with applicable state or federal law: 1) 
environmental standards, including emissions standards, benchmarks, requirements or 
disclosures; 2) social governance standards, benchmarks, or requirements, including, but not 
limited to, environmental or social justice; corporate board or company employment 
composition standards, benchmarks, requirements, or disclosures based on characteristics 
protected under the Florida Civil Rights Act of 1992; or policies or procedures requiring or 
encouraging employee participation in social justice programming, including, but not limited to, 
diversity, equity, or inclusion training.  

 

IN WITNESS WHEREOF, the parties hereto have signed this Contract. All portions of the Contract 
Documents have been signed or identified by the CITY and the CONTRACTOR. 

 

CITY OF PALM COAST           AMERICAN CIVIL CONSTRUCTION, INC. 

By: __________________________   By: ___________________________       
                                            Authorized Signatory 

Name: Michael McGlothlin                                         Name: ________________________  

Title: City Manager     Title:  _________________________ 

Date: ________________________   Date: _________________________ 

Docusign Envelope ID: 2AE8CA83-0AC0-84F9-8361-CF668F47A886

Jun 18, 2026 | 8:45 AM PDT

ROBERT ACKLEY

President

Jun 26, 2026 | 9:21 AM PDT
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CONSUMER DISCLOSURE

From time to time, City of Palm Coast (we, us or Company) may be required by law to provide
to you certain written notices or disclosures. Described below are the terms and conditions for
providing to you such notices and disclosures electronically through the DocuSign, Inc.
(DocuSign) electronic signing system. Please read the information below carefully and
thoroughly, and if you can access this information electronically to your satisfaction and agree to
these terms and conditions, please confirm your agreement by clicking the â€˜I agreeâ€™ button
at the bottom of this document. 
Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available
electronically to you by us. You will have the ability to download and print documents we send
to you through the DocuSign system during and immediately after signing session and, if you
elect to create a DocuSign signer account, you may access them for a limited period of time
(usually 30 days) after such documents are first sent to you. After such time, if you wish for us to
send you paper copies of any such documents from our office to you, you will be charged a
$0.00 per-page fee. You may request delivery of such paper copies from us by following the
procedure described below. 
Withdrawing your consent 

If you decide to receive notices and disclosures from us electronically, you may at any time
change your mind and tell us that thereafter you want to receive required notices and disclosures
only in paper format. How you must inform us of your decision to receive future notices and
disclosure in paper format and withdraw your consent to receive notices and disclosures
electronically is described below. 
Consequences of changing your mind

If you elect to receive required notices and disclosures only in paper format, it will slow the
speed at which we can complete certain steps in transactions with you and delivering services to
you because we will need first to send the required notices or disclosures to you in paper format,
and then wait until we receive back from you your acknowledgment of your receipt of such
paper notices or disclosures. To indicate to us that you are changing your mind, you must
withdraw your consent using the DocuSign â€˜Withdraw Consentâ€™ form on the signing page
of a DocuSign envelope instead of signing it. This will indicate to us that you have withdrawn
your consent to receive required notices and disclosures electronically from us and you will no
longer be able to use the DocuSign system to receive required notices and consents electronically
from us or to sign electronically documents from us. 
All notices and disclosures will be sent to you electronically

Unless you tell us otherwise in accordance with the procedures described herein, we will provide
electronically to you through the DocuSign system all required notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided or
made available to you during the course of our relationship with you. To reduce the chance of
you inadvertently not receiving any notice or disclosure, we prefer to provide all of the required
notices and disclosures to you by the same method and to the same address that you have given
us. Thus, you can receive all the disclosures and notices electronically or in paper format through
the paper mail delivery system. If you do not agree with this process, please let us know as
described below. Please also see the paragraph immediately above that describes the
consequences of your electing not to receive delivery of the notices and disclosures

Electronic Record and Signature Disclosure created on: 5/8/2017 3:51:25 PM
Parties agreed to: Kathy Picano



electronically from us. 
How to contact City of Palm Coast:

You may contact us to let us know of your changes as to how we may contact you electronically,
to request paper copies of certain information from us, and to withdraw your prior consent to
receive notices and disclosures electronically as follows:
 To contact us by email send messages to: rconceicao@palmcoastgov.com

To advise City of Palm Coast of your new e-mail address 

To let us know of a change in your e-mail address where we should send notices and disclosures
electronically to you, you must send an email message to us at rconceicao@palmcoastgov.com 
and in the body of such request you must state: your previous e-mail address, your new e-mail
address.  We do not require any other information from you to change your email address..  
In addition, you must notify DocuSign, Inc. to arrange for your new email address to be reflected
in your DocuSign account by following the process for changing e-mail in the DocuSign system. 
To request paper copies from City of Palm Coast

To request delivery from us of paper copies of the notices and disclosures previously provided
by us to you electronically, you must send us an e-mail to rconceicao@palmcoastgov.com and in
the body of such request you must state your e-mail address, full name, US Postal address, and
telephone number. We will bill you for any fees at that time, if any.
To withdraw your consent with City of Palm Coast

To inform us that you no longer want to receive future notices and disclosures in electronic
format you may:

i. decline to sign a document from within your DocuSign session, and on the subsequent
page, select the check-box indicating you wish to withdraw your consent, or you may;
ii. send us an e-mail to rconceicao@palmcoastgov.com and in the body of such request
you must state your e-mail, full name, US Postal Address, and telephone number. We do
not need any other information from you to withdraw consent..  The consequences of your
withdrawing consent for online documents will be that transactions may take a longer time
to process.. 

Required hardware and software

Operating Systems: WindowsÂ® 2000, WindowsÂ® XP, Windows
VistaÂ®; Mac OSÂ® X 

Browsers: Final release versions of Internet ExplorerÂ®
6.0 or above (Windows only); Mozilla Firefox
2.0 or above (Windows and Mac); Safariâ„¢
3.0 or above (Mac only) 

PDF Reader: AcrobatÂ® or similar software may be required
to view and print PDF files 

Screen Resolution: 800 x 600 minimum 
Enabled Security Settings: Allow per session cookies

 
** These minimum requirements are subject to change. If these requirements change, you will be
asked to re-accept the disclosure. Pre-release (e.g. beta) versions of operating systems and
browsers are not supported. 
Acknowledging your access and consent to receive materials electronically



To confirm to us that you can access this information electronically, which will be similar to
other electronic notices and disclosures that we will provide to you, please verify that you were
able to read this electronic disclosure and that you also were able to print on paper or
electronically save this page for your future reference and access or that you were able to e-mail
this disclosure and consent to an address where you will be able to print on paper or save it for
your future reference and access. Further, if you consent to receiving notices and disclosures
exclusively in electronic format on the terms and conditions described above, please let us know
by clicking the â€˜I agreeâ€™ button below. 
By checking the â€˜I agreeâ€™ box, I confirm that: 

• I can access and read this Electronic CONSENT TO ELECTRONIC RECEIPT OF
ELECTRONIC CONSUMER DISCLOSURES document; and
 

• I can print on paper the disclosure or save or send the disclosure to a place where I can
print it, for future reference and access; and
 

• Until or unless I notify City of Palm Coast as described above, I consent to receive from
exclusively through electronic means all notices, disclosures, authorizations,
acknowledgements, and other documents that are required to be provided or made
available to me by  City of Palm Coast during the course of my relationship with you.
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